UTAH DEPARTMENT OF TRANSPORTATION
UNOFFICIAL RESULTS OF THE BID OPENING HELD
JANUARY 23, 2003

This document is produced by the UDOT Construction Division.
If you need additional information, please contact
the UDOT Construction Division at (801) 965-4346,
or E-mail Margaret Gish at margaretgish@utah.gov,
or Stacy Frandsen at sfrandsen@utah.gov

Project | STP-0039(9)0
SR-39; 0.0 to 3.3. Rotomill, Overlay & Chip Seal

Engineer | (None)

Apparent Low | STAKER & PARSON COS INC DBA JACK $518,349.10
B. PARSON
2" Low | Granite Construction Co. of Utah $519,519.00
Official Department of Transportation Engineer’s Estimate $551,532.00

Project | BRO-LC49(27) Spanish Fork River, Powerhouse Road, SE of
Spanish Fork. Bridge Replacement
Engineer | Rex Harrison

Apparent Low | BUILD INC. $843,482.20
2" Low | Flare Construction Inc. $852,082.00
34 Low | Gerber Construction Inc. $852,233.25
4™ Low | Cop Construction Co. $869,583.90
5" Low | J. D. McNeil Construction Inc. $887,738.54
6" Low | W. W. Clyde & Company $895,264.35
7" Low | Ralph L. Wadsworth Construction Co Inc. $912,276.20
8" Low | Wadsworth Brothers Construction Co. Inc. $929,377.34
9" Low | Western Quality Concrete Inc. $951,684.00
10" Low | Adams & Smith Inc. $1,057,306.31
Official Department of Transportation Engineer’s Estimate $949,643.73




